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Schedule of Materials



SHEDULE OF MATERIALS OPD  BLDG  - (GROSS FLOOR AREA = 420 SQ.M)

ITEM DESCRIPTION QTY UNIT PRICE-TZS AMOUNT

MATERIALS

A SUB-STRUCTURE -PROVISIONAL

1 Strip Foundation - Grade 15 Plain
Aggregate (3/4'') 32 M3

Sand 16 M3

Cement-50kgs 144 Bags

2 Foundation Walls

6'' Cement & Sand Block 1,946 No

Sand 7.0 M3

Cement -50kgs 33 Bags

3 Moram, Hardcore & Site sterilization
Moram (4.5m3 lorry) 28 Trips
Hadcore (4.5m3 lorry) 18 Trips

Sand 10 M3

Aldrin solution or equal and approved 3,074 Litres

4 Oversite Concrete (100mm thick - 15 grade) &
Ground Beam - 20 grade

DPM 367 M2

Cement -50kgs 270 Bags

Aggregates (1/2'') 48 M3

Sand 24 M3

Reinforcement - 16mm diameter high tensile 94 PC'S

Reinforcement - 12mm diameter high tensile 0 PC'S

Reinforcement - 8mm diameter 95 PC'S

Timber 1'' X 8 '' (5.2m long) 23 PC'S

Timber 2'' X 2'' 26 PC'S

Nails-4'' 20 Kgs

Nails-3'' 20 Kgs

Supporting props 15 PC'S

SUB-TOTAL SUBSTRUCTURE
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SHEDULE OF MATERIALS OPD  BLDG  - (GROSS FLOOR AREA = 420 SQ.M)

ITEM DESCRIPTION QTY UNIT PRICE-TZS AMOUNT

B. SUPERSTRUCTURE

1 Walls & Ring beam & Columns
6'' Cement & Sand Block 4,433 No
Cement & Sand hollow Block 406 No

DPC (20m long) 9 Roll

Sand 26 M3

Cement-50kgs 215 Bags

Aggregates (1/2'') 12 M3

Reinforcement - 12mm diameter high tensile 65 PC'S

Reinforcement - 8mm diameter 67 PC'S

Binding Wire - 1kg 30 Bundle

Timber 1'' X 8'' to Sides (5.2m long) 44 PC'S

Timber 1'' X 5'' (Plates) 10 PC'S

Timber 2'' X 2'' 40 PC'S

Supporting Props 88 PC'S
Mild steel Iron black pipe  100mm diameter;
4000mm high 12 Nrs

Bolts with nuts and washers(16-12mm) 72 Nrs

u shape plates 6mm thick 12 Nrs

Mild steel plate size 400x400x4mm thick 12 Nrs

SUB-TOTAL SUPER  STRUCTURE

C. ROOF STRUCTURE & COVERING

1 Roof Structure - Provisional
Timber 2 '' X 3'' Purlins 1,155 FT
Timber 2'' X 4'' King Post, wall plate and struss 2,229 FT

Timber 2'' X 6'' Rafter and Tie beam 2,298 FT
Fascia board  1'' X 10'' (5.2m long) 33 PC'S

Nails -5'' 70 Kgs

Nails -4'' 50 Kgs

Nails -3'' 30 Kgs
NOTE: The above softwood  timber structure
should be pressure impregnated treated

2 Roof Covering -as per ALAF or equal and
approved

28G IT  resincoated  sheet 585 M2

Hips/Ridge and valley - 28 G 25 PC'S

Roofing Nails 30 Packet

TO COLLECTION C/F
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SHEDULE OF MATERIALS OPD  BLDG  - (GROSS FLOOR AREA = 420 SQ.M)

ITEM DESCRIPTION QTY UNIT PRICE-TZS AMOUNT
ROOF STRUCTURE & COVERING CONT…

B/F
1 Gutter's

Upvc 150mm half round (6m long)-5'' 14 PC'S

Upvc 100mm diametre down pipe; Class B 4 PC'S

PVC outlet 4 PC'S

PVC bend 90' 4 PC'S

PVC bend 45' 8 PC'S

Gutter support bracket 60 PC'S

Gutter Clamp 3'' 12 PC'S

Connector/reducer 12 PC'S

Gutter corner 90' 4 PC'S

SUB-TOTAL ROOF STRUCTURE & COVERING

E. CEILING
Gypsum board -9mm thick 162 PC'S

Plain Cornice (8ft) 154 PC'S

Gypsum Screw 1''  800pcs/box 32 Box

Screw 1.25'' 800pcs/box 6 Box

Gypsum powder 30 Bags
Fibre tape 6 Pcs
Treated softwood Timber 2'' X 2'' 3,897 FT

Nails 4'' 60 Kgs

Nails 3'' 30 Kgs

PVC ceiling with its fittings 87 Pc's

SUB-TOTAL FOR CEILING
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SHEDULE OF MATERIALS OPD  BLDG  - (GROSS FLOOR AREA = 420 SQ.M)

ITEM DESCRIPTION QTY UNIT PRICE-TZS AMOUNT

F. DOOR
1 40mm thick hardwood panneled door shutter

900 x 2100 mm high 23 PC'S

2000 x2100mm high 1 PC'S

2 Frames (hardwood),Varnish, Glass & Burglar bar

900 x 2750mm high 23 PC'S
2000 x 2750mm high 1 PC'S

4mm thick clear glass to Vents 16 M2

16 mm burglar bars 3 PC'S

Brush 3'' 4 Pcs

Sand paper (msasa) No.80 6 LM

Clear Varnish - 4Litres 5 TIN

Thinner for Varnish -4Litres 3 Litres

3 IronMongeries
Mortice lock  Three lever -  ref: union 24 No

Brass hinges - 100mm 37.5 Pairs

Wood Screw 5 Box

SUB-TOTAL FOR DOORS

APRIL, 2018 Page/4 PO-RALG



SHEDULE OF MATERIALS OPD  BLDG  - (GROSS FLOOR AREA = 420 SQ.M)

ITEM DESCRIPTION QTY UNIT PRICE-TZS AMOUNT

G. WINDOWS
1 Supply and fix Aluminium Windows 2mm thick

frem with fibre glass, Mosquitor gauze and its
ironmongeries
1800 X 1500mm high 21 PC'S

1200 X 1500mm high 6 PC'S

900 X 1500mm high 2 PC'S

600 X 900mm high 2 PC'S

2 Supply and fix 4mm thick flat bar grill painted red-
oxide
1800 X 1500mm high 21 PC'S

1200 X 1500mm high 6 PC'S

900 X 1500mm high 2 PC'S

600 X 900mm high 2 PC'S

SUB-TOTAL FOR WINDOWS

H. FINISHING

1 Floor finishing - (ratio 1:6)
Sand 17 M3

Cement-50kgs 106 Bags
600 x 600Non slippery Porcelain floor tiles   (1.46
Sqm/Box) 200 Box

Skirting (600 mm long; 25No/Box) 24 Box

Grout (1kg/packet) 10 Packet

Spacer 5 Packet

2 Wall Finishing
Sand 26 M3

Cement-50kgs 160 Bags

White cement - 50kg 20 Bags

Gypsum powder 22 Bags
300 x 300mm ceramic wall tiles  (1.08 Sqm/Box) 26 Box

Sand paper Msasa No.120 1.0 Roll

SUB-TOTAL FOR FINISHING
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SHEDULE OF MATERIALS OPD  BLDG  - (GROSS FLOOR AREA = 420 SQ.M)

ITEM DESCRIPTION QTY UNIT PRICE-TZS AMOUNT

J. PAINTING & DECORATION
Emulsion Paint - 20 LTRS 6 buckets

Weather guard Paint - 20 LTRS 5 buckets

Washable paint -20 LTRS (Light blue green) 4 buckets

Primer paint -20 LTRS 4 buckets

Solvent - 5LTRS 2 TIN

Brush 3'' 4 Pcs

Roller 4 Pcs

Gloss paint-4LTR 3 TIN

Bitumen paint - 4Litres 4 TIN

SUB-TOTAL FOR PAINTING&DECORATION
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SHEDULE OF MATERIALS OPD  BLDG  - (GROSS FLOOR AREA = 420 SQ.M)

ITEM DESCRIPTION QTY UNIT PRICE-TZS AMOUNT

K. ELECTRICAL INSTALLATION
1 Single flourescent fiiting, approved philips or equal 34 No

2 Double flourescent fiiting, approved philips or
equal

0 No

3 Double switch sorcket 25 No
4 Main switch 12way,3PH with intergral RCD as MEM

or equal
1 No

5 Single core wire 1.5sqmm -Red 5 Roller
6 Single core wire 1.5sqmm -Black 5 Roller
7 Single core wire 1.5sqmm -green 3 Roller
8 Single core wire 2.5sqmm -Red 4 Roller
9 Single core wire 2.5sqmm  -Black 4 Roller
10  Single core wire 2.5sqmm Green 4 Roller
11 Ceilling fan, approved National or equal 15 PC'S
12 16mmsq  4 core cable 30 M
13 1gang one way switch 3 No
14 2gang two way switch 24 No
15 20A DP switch 0 No
16 Lan socket 7 No
17 Gypsum light complete with energy saver 18w 0 No
18 Earth rod approved copper not less than 1200mm 2 No
19 Earth wire 4sqmm 30 M
20 Plastic clips (22mm) 7 BOX
21 Conduit pipe 220 PC
22 Square box metal 1 PC
23 Double  box metal 25 PC
23 Metal   box single 34 PC
24 Round cover 70 PC
25 Junction box 80 PC
26 Elbow 80 PC
27 Conduit coupling 45 PC
28 Fine screw 3 Packet
29 Round Box 70 PC
30 TV Socket 1 PC

SUB-TOTAL FOR ELECTRICAL INSTALLATION
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SHEDULE OF MATERIALS OPD  BLDG  - (GROSS FLOOR AREA = 420 SQ.M)

ITEM DESCRIPTION QTY UNIT PRICE-TZS AMOUNT

L. PLUMBING & SANITARY INSTALLATION-
PROVISIONAL

1 IPS pipe 1/2 2 M
2 IPS pipe 3/4'' 60 M
3 IPS Elbow 1/2'' 2 PC'S
4 IPS Elbow 3/4'' 10 PC'S
5 Angle valve 5 PC'S
6 IPS nipple 1/2'' 5 PC'S
7 IPS nipple 3/4'' 10 PC'S
8 IPS reducing socket 1'' - 3/4'' 1 PC'S
9 IPS reducing bush 3/4'' - 1/2'' 6 PC'S
10 IPS runion 3/4'' 10 PC'S
11 Tee connector 3/4" 8 PC'S
12 connector 3/4'' 2 PC'S
13 Connector 1'' 1 PC'S
14 Angle valve 1/2'' 1 PC'S
15 IPS socket 1/2'' 5 PC'S
16 Bib tape pex 1/2'' 10 PC'S
17 Stop cock pex '1'' 1 PC'S
18 Thread seal tape 20 PC'S
19 Kitchen Sink single bowl complet with all

necessary accessories and its fittings
2 PC'S

20 PVC pipe 11/2'' 1 PC'S

21 PVC pipe 11/4 2 PC'S

22 PVC pipe 4' 1 PC'S

23 PVC tee 11/4'' 5 PC'S

24 PVC tee 11/2' 4 PC'S

25 PVC bend 11/2'' 5 PC'S

26 PVC bend 11/4 4 PC'S

27 PVC plug 11/4'' 5 PC'S

28 PVC plug 11/2' 4 PC'S

29 P- trap 4' 5 PC'S

30 Tangit 1 TIN

31 PVC socket with Female threads  11/4'' 5 PC'S

32 PVC socket with Female threads  11/2'' 4 PC'S

SUB-TOTAL FOR PLUMBING AND SANITARY
INSTALLATION
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SHEDULE OF MATERIALS OPD  BLDG  - (GROSS FLOOR AREA = 420 SQ.M)

GENERAL SUMMARY AMOUNT

TZS
OPD BUILDING--HEALTH CENTER

A. SUB-STRUCTURE -PROVISIONAL

B. SUPERSTRUCTURE

C. ROOF STRUCTURE & COVERING

D. CEILING

E. DOOR

F. WINDOWS

G. FINISHING

H. PAINTING & DECORATION

J. ELECTRICAL INSTALLATION

K. PLUMBING & SANITARY INSTALLATION-PROVISIONAL

TOTAL MATERIALS COST TZS
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Schedule of Labour



 GHARAMA ZA UFUNDI JENGO LA OPD HC

Na. AINA YA KAZI BEI YA UFUNDI - Shs

A Msingi wa Jengo (Sub-structure)
1 Kuseti jengo
2 Uchimbaji wa msingi
3 Kufukia

Kufunga mbao
4 Pembezoni mwa jamvi
5 Pembezoni mwa nguzo
6 Kuondoa mbao

Kumwaga zege
7 Chini kwenye msingi  wa tofali
8 Chini kwenye msingi wa nguzo
9 katika nguzo ya awali

10 kwenye jamvi

11 Ujenzi wa tofali za msingi  (1946 No)

Mawe
12 Upangaji wa mawe na utandazaji wa DPM

13 Umwagiliaji wa maji
Jumla ndogo msingi wa jengo

B. Kunyanyua jengo (Super-structure)
1 Ujenzi wa tofali za kuta na uwekaji DPC (4433 No)

Kufunga mbao katika:
2 Nguzo mlalo
3 Nguzo wima

Kusuka nondo katika:
4 Nguzo mlalo
5 Nguzo wima

Kumwaga zege katika:
6 Nguzo mlalo
7 Nguzo wima
8 Umwagiliaji wa maji

C. Kuezeka (Roof structure and covering)
1 Kuezeka na ufungaji wa gata

Jumla ndogo kunyanyua jengo

D. Milango
1 Kufitisha fremu za milango
2 Kufitisha shata za milango pamoja na vitasa
3 Upakaji wa Varnishi  katika milango na fremu

E. Umaliziaji (Finishing)
Upigaji wa lipu pamoja na kutengeneza koplo:

1 Nje ya jengo
2 Ndani ya jengo

Sakafu
3 Uwekaji wa sakafu ya kupokea vigae (beds)
4 Uwekaji wa vigae pamoja na grauti katika sakafu (floor tiles) -
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 GHARAMA ZA UFUNDI JENGO LA OPD HC

Na. AINA YA KAZI BEI YA UFUNDI - Shs

Dali:
6 Ufungaji wa mbao za dali (Brandering)
7 Uwekaji wa dali na mikanda ya gypsum
8 Uwekaji wa dali ya pvc kuzunguka nyumba kwa nje

9 Uwekaji wa vigae  katika kuta na upakaji grout
Jumla ndogo umaliziaji(finishing)

F. Rangi na Mapambo (Painting & Decoration)

Kupaka rangi mikono mitatu pamoja na skimming katika:
1 Kuta za nje
2 Kuta za ndani
3 Dali

Kupaka rangi mikono mitatu katika:
4 Msingi wa nyumba
5 Grill za milango na madirisha

Jumla ndogo Rangi na mapambo

G. Umeme (Electrical installation)
1 Usukaji wa umeme awamu ya kwanza - Conduit na Box
2 Usukaji wa umeme awamu ya pili (2nd fix)-fittings

Jumla ndogo Umeme

H. Mifumo ya maji safi na taka (Water Supply and Sewage system)

1 Ufungaji bomba  awamu ya kwanza (Kuchimbia bomba)
2 Ufungaji bomba awamu ya pili (2nd fix) -fittings
3 Ufungaji wa Mifumo ya maji ya mvua kwenda kwenye tanki

Jumla ndogo Mifumo ya maji safi na taka
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 GHARAMA ZA UFUNDI JENGO LA OPD HC

MAJUMUISHO (SUMMARY)
Shs

A. Msingi wa Jengo (Sub-structure)

B. Kunyanyua jengo (Super-structure)

C. Kuezeka (Roof structure and covering)

D. Milango

E. Umaliziaji (Finishing)

F. Rangi na Mapambo (Painting & Decoration)

G. Umeme (Electrical installation)

H. Mifumo ya maji safi na taka (Water Supply and Sewage system)

JUMLA KUU Shs.

ANGALIZO:
Fundi anatakiwa kujaza hii fomu kwa kupitia mchoro wa jengo
husika
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CHENGULA

ELECTRICAL PLAN

DATESCALE

OPD

PROPOSED HEALTH CENTRES

No.            Date                 Description

REVISION

DESIGNED

DRAWING DESCRIPTION

DRAWING NUMBER

NOTES:

1. All work to be carried out in strict

accordance with local authority

requirements and Engineers

Registration Board.

2. This drawing may not be scaled.

Only figured dimensions and levels

may be used.

3. All relevant details, levels,

dimensions must be checked on site

before commencement of work. Any

discrepancies to be reported to the

Electrica Engineer office

immediately.
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