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Schedule of Material



SHEDULE OF MATERIALS MATERNITY WARD - (GROSS FLOOR AREA =1040 SQ.M)

ITEM DESCRIPTION QTY UNIT PRICE-TZS AMOUNT

MATERIALS

A SUBSTRUCTURE - PROVISIONAL

1 Strip Foundation - Grade 15 Plain
Aggregate (3/4'') 80 M3

Sand 40 M3

Cement-50kgs 360 Bags

2 Foundation Walls

6'' Cement & Sand Block 6,062 No

Sand 20 M3

Cement -50kgs 105 Bags

3 Moram, Hardcore & Site sterilization
Moram (Lorry 4.5M3 ) 61 Trips

Hardcore (Lorry 4.5M3 ) 32 Trips

Sand 23 M3

Aldrin solution or equal and other approved 452 Litres

4 Oversite Concrete (100mm thick - 15 grade)
,Ground Beam - 20 grade and Column base
DPM 905 M2

Cement -50kgs 637 Bags

Aggregates (1/2'') 120 M3

Sand 61 M3

Reinforcement - 16mm diameter high tensile 5 PC'S
Reinforcement - 12mm diameter  high tensile 162 PC'S
Reinforcement - 8mm diameter 209 PC'S
Timber 1'' X 8'' (5.2m long) 45 PC'S
Timber 2'' X 2'' 30 PC'S
Nails-4'' 35 Kgs
Nails-3'' 20 Kgs
Supporting props 55 PC'S
20 mm styropol compressive expansion joint
material  or other equal approved 5 PC'S

SUB-TOTAL SUB STRUCTURE
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SHEDULE OF MATERIALS MATERNITY WARD - (GROSS FLOOR AREA =1040 SQ.M)

ITEM DESCRIPTION QTY UNIT PRICE-TZS AMOUNT

B. SUPERSTRUCTURE

1 Walls, Columns & Ring beam
6'' Cement & Sand Block 14,733 No

DPC (20m long) 25 Roll

Sand 75 M3

Cement-50kgs 513 Bags

Aggregates (1/2'') 27 M3

Reinforcement - 16mm diameter high tensile 13 PC'S
Reinforcement - 12mm diameter high tensile 201 PC'S

Reinforcement - 8mm diameter 214 PC'S

Binding Wire - 1kg 45 Bundle

Timber 1'' X 8'' to Sides (5.2m long) 70 PC'S

Timber 1'' X 5'' (Plates) 78 PC'S

Timber 2'' X 2'' 40 PC'S

Supporting Props 185 PC'S

SUB-TOTAL SUPER STRUCTURE

C. ROOF STRUCTURE & COVERING

1 Roof Structure - Provisional
Timber 2'' X 3'' purlins 4,302 FT
Timber 2'' X 4'' kingpost,struss & Wall plate 8,846 FT
Timber 2''X 6''rafters and tie beam 6,426 FT
Fascia board  1''X 10'' (5.2m long) 31 PC'S

Nails -5'' 85 Kgs

Nails -4'' 75 Kgs

Nails -3'' 55 Kgs
NOTE: The above soft wood timber structure
should be pressure impregnated treated

TO COLLECTION B/F
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SHEDULE OF MATERIALS MATERNITY WARD - (GROSS FLOOR AREA =1040 SQ.M)

ITEM DESCRIPTION QTY UNIT PRICE-TZS AMOUNT
C/F

2 Roof Covering -as per ALAF or other equal
approved

28G IT5 resin coated  sheet 1,245 M2

Hips/Ridge - 28 G 55 PC'S

valley - 28 G 20 PC'S

Roofing Nails 28 Packet

3 Gutter's -Provisional

Upvc 125mm half round (6m long)-5'' 32 PC'S

Upvc 75mm diameter down pipe; Class B 5 PC'S

PVC outlet 5 PC'S

PVC bend 90' 5 PC'S

PVC bend 45' 10 PC'S

Gutter support bracket 195 PC'S

Gutter Clamp 3'' 15 PC'S

Connector/reducer 20 PC'S

Corner outlet 10 PC'S

Corner inner 6 PC'S

SUB-TOTAL ROOF STRUCTURE & COVERING

D. CEILING
Gypsum board -9mm thick 315 PC'S

Plain Cornice (8ft) 368 PC'S

Screw 1.25'' 500pcs/box 98 Box

Gypsum powder 52 Bags
Fibre tape 9 Pcs
Treatedd soft wood timber 2'' X 2'' 13,989 FT

Nails 4'' 55 Kgs

Nails 3'' 40 Kgs

SUB-TOTAL FOR CEILING
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SHEDULE OF MATERIALS MATERNITY WARD - (GROSS FLOOR AREA =1040 SQ.M)

ITEM DESCRIPTION QTY UNIT PRICE-TZS AMOUNT

E. DOOR
1 40mm thick solid core flush door shutter

1500 x 2100 mm high 10 PC'S
1200 x 2100 mm high 9 PC'S
1000 x 2100mm high 37 PC'S

900 x   2100mm high 19 PC'S

2 Frames (hardwood),Varnish & Glass
1500 x 2500 mm high 10 PC'S
1200 x 2500 mm high 9 PC'S
1000 x 2500mm high 37 PC'S
900 x 2500mm high 3 PC'S
900 x 2100mm high 16 PC'S

4mm thick clear glass to Vents 27 SQ.M

Brush 3'' 20 Pcs

Sand paper (msasa) No.80 40 LM

Clear Varnish - 4Litres 12 TIN

TINA for Varnish -4Litres 8 Litres

3 Ironmongeries - Union
Mortice lock - Three lever 75 No

Brass hinges - 100mm 127.5 Pairs

Barrel bolt - 150mm 39 No

Wood Screw 8 Box

Kick- plate; 750 x 200mm 40 No

Kick- plate; 1200 x 200mm 18 No

Kick- plate; 1000 x 200mm 74 No

Kick- plate; 900 x 200mm 38 No

Hinges double swing -150mm 30 Pairs

Pushing plate 40 No

SUB-TOTAL FOR DOORS
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SHEDULE OF MATERIALS MATERNITY WARD - (GROSS FLOOR AREA =1040 SQ.M)

ITEM DESCRIPTION QTY UNIT PRICE-TZS AMOUNT

F. WINDOWS

1
Supply and fix Aluminium Windows 2mm thick
frame with 5mm thick glass, Mosquitor gauze
,ironmongeries  and all necessary accessories
2400 X 1500mm high 10 PC'S
2400 X 750mm high 7 PC'S
1600 X 1500mm high 27 PC'S
1200 X 750mm high 28 PC'S
1200 X 1500mm high 5 PC'S
1500 X 750mm high 5 PC'S
3000 X 1500mm high 1 PC'S
1000 X 750mm high 16 PC'S
1800 X 1500mm high 4 PC'S
1000 X 1500mm high 1 PC'S

2 Supply and  fix 32 x 32mm steel square pipe
window  grill painted red-oxide
1600 X 1500mm high to Theatre room, Admission
room and Pantry room

4 PC'S

1200 X 750mm high to Medicine store 1 PC'S

SUB-TOTAL FOR WINDOWS

G. FINISHING
1 Floor finishing - (ratio 1:4)

Sand 41 M3

Cement-50kgs 261 Bags
450 X 450 X 8mm thick - Non-slippery porcelain
floor tiles -(1.42sqm/Box) 615 Box

Epoxy - Grout (1kg/packet) 115 Bucket

Spacer 70 Packet

Skirting (600mm long; 25/Box) 35 Box

Supply and fix Non slippery EPOXY  floor
finish  sheet with its fittings and skirting as per
theater requirements 34 M2

2 Wall Finishing
Sand 74 M3

Cement-50kgs 465 Bags

White cement - 50kg 30 Bags

B/F
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SHEDULE OF MATERIALS MATERNITY WARD - (GROSS FLOOR AREA =1040 SQ.M)

ITEM DESCRIPTION QTY UNIT PRICE-TZS AMOUNT

C/F

Gypsum powder 135 Bags

Sand pepar No.120 (msasa) 3 Roll
200 X 300 x 9mm thick  Wall tiles to toilets full
height -0.96 sqm/Box) 783 Box

Epoxy - Grout (1kg/packet) 110 Packet

Spacer 60 Packet

WORK TOPS
25mm thick granite to work tops 12 PC'S

SUB-TOTAL FOR FINISHING

H. PAINTING & DECORATION
Emulsion Paint - 20 LTRS 45 buckets

Weather guard Paint - 20 LTRS 9 buckets

Washable paint -20 LTRS 10 buckets

Primer paint -20 LTRS 7 buckets

Solvent - 5LTRS 6 TIN

Brush 3'' 9 Pcs

Roller 18 Pcs

Gloss paint-4LTR 6 TIN

Bitumen paint - 4Litres 12 TIN

SUB-TOTAL FOR PAINTING&DECORATION

Note: Washable paint to theatre room should be
light blue green
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SHEDULE OF MATERIALS MATERNITY WARD - (GROSS FLOOR AREA =1040 SQ.M)

ITEM DESCRIPTION QTY UNIT PRICE-TZS AMOUNT

J. ELECRICAL INSTALLATION & AIR CONDITIONING
1 Single fluorescent fitting, approved philips or

equal
74 No

2 Double fluorescent fitting, approved Philips or
equal

24 No

3 Double switch socket 60 No
4 Main switch 8way,3PH with integral RCD 2 No
5 Single core wire 1.5sqmm  - Red 800 m
6 Single core wire 1.5sqmm  - Black 800 m
7 Single core wire 1.5sqmm  -green 600 m
8 Single core wire 2.5sqmm approved uro or equal

red
700 m

9 Single core wire 2.5sqmm approved uro or equal
black 700 m

10
Single core wire 2.5sqmm approved uro or equal
green 700 m

11 Ceiling fan, approved National or equal 24 PC's
12 4 core cable 16mmsq 60 M
13 4gang one way switch 6 No
14 2gang two way switch 41 No
15 20A DP switch 5 No
16 Lan socket 2 No
17 Gypsum light complete with energy saver 18w 32 No
18 Earth rod approved copper not less than

1200mm
4

No
19 Earth wire 4sqmm 80 M
20 Metal box double 60 No
21 Metal box single 58 No
22 Junction box 120 No
23 Conduit pipe 320 PC's
24 Elbow 110 PC's
25 Conduit coupling 100 PC's
26 Round cover 200 PC's
27 Round box 80 PC's
28 fine screw 5 PACKET

C/F
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SHEDULE OF MATERIALS MATERNITY WARD - (GROSS FLOOR AREA =1040 SQ.M)

ITEM DESCRIPTION QTY UNIT PRICE-TZS AMOUNT

B/F

29 Plastic clips 22mm 10 Box
30 Telephone socket outlet 2 PCS

Air - Condition

31
Supply and fix LG or equal and approved A.C
with all necessary accessories -BTU 18000 to
Theatre and Delivery  rooms

5 No

SUB-TOTAL ELECTRICAL INSTALLATION & AC
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SHEDULE OF MATERIALS MATERNITY WARD - (GROSS FLOOR AREA =1040 SQ.M)

ITEM DESCRIPTION QTY UNIT PRICE-TZS AMOUNT
K. PLUMBING & SANITARY INSTALLATION

(PROVISIONAL)
1 Tee connector 3/4'' 19 PC'S
2 Connector 3/4'' 4 PC'S
3 IPS Elbow 1/2'' 32 PC'S
4 IPS socket 1/2'' 10 PC'S
5 IPS tee 1/2'' 57 PC'S
7 IPS nipple 1/2'' 20 PC'S
8 IPS nipple 3/4'' 12 PC'S
9 IPS reducing bush 3/4'' - 1/2'' 20 PC'S
10 IPS union 3/4'' 20 PC'S
11 Angle valve 1/2'' 33 PC'S
12 Bib tape pex 1/2'' 16 PC'S
13 Stop cock pex '1/2'' 19 PC'S
14 Stop cock pex '3/4'' 20 PC'S
15 Thread seal tape 40 PC'S
16 PVC pipe 11/2'' 5 PC'S

17 PVC pipe 11/4 5 PC'S

18 PVC pipe 4' CLASS C'' 3 PC'S

19 PVC bend 4'' 8 PC'S

20 PVC bend 11/2'' 4 PC'S

21 PVC tee 11/4'' 21 PC'S

22 PVC tee 11/2' 18 PC'S

23 PVC tee 4'' 4 PC'S

24 PVC bend 11/2'' 39 PC'S

25 PVC bend 11/4 33 PC'S

26 PVC bend  with cleaning eye 4'' 10 PC'S

27 PVC plug 11/4'' 13 PC'S
28 PVC plug 11/2' 18 PC'S

29 Non-trap 11/2'' 15 PC'S

30 Tangit 5 TIN
31 PVC socket with Female threads  11/4'' 24 PC'S

32 PVC socket with Female threads  11/2'' 7 PC'S

34 Flexible pipe 1/2'' 20 PC'S
35 WC squatting  Complete with P trap -Asian type 17 PC'S

C/F
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SHEDULE OF MATERIALS MATERNITY WARD - (GROSS FLOOR AREA =1040 SQ.M)

ITEM DESCRIPTION QTY UNIT PRICE-TZS AMOUNT

B/F
36 WC High level complete with all necessary

fittings
2 PC'S

37
Sluice sink complete with pilar tape and all
necessary accessories  as per approved 2 PC'S

38
Scrub sink complete with pilar tape and all
necessary accessories  as per approved

1 PC'S

39 Elbow 1/2'' IPS 64 PC'S
40 Shower rose complet with stand and mixer

(chrome)
12 PC'S

41 Toilet aper holder 19 PC'S

42 Toilet shower (shataf) 15 PC'S

43 Hands wash basin complete with 6'' Levers
operating for elbow control and its accessories

25 PC'S

44 Mirror 25 PC'S

45
Stainless kitchen sink double bowl and drain
complete with all necessary fittings and
accessories as per approved

8 PC'S

SUB-TOTAL FOR PLUMBING AND SANITARY
INSTALLATION
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SHEDULE OF MATERIALS MATERNITY WARD - (GROSS FLOOR AREA =1040 SQ.M)

GENERAL SUMMARY AMOUNT
TZS

MATERNITY BUILDING

A. SUBSTRUCTURE - PROVISIONAL

B. SUPERSTRUCTURE

C. ROOF STRUCTURE & COVERING

D. CEILING

E. DOOR

F. WINDOWS

G. FINISHING

H. PAINTING & DECORATION

J. ELECRICAL INSTALLATION & AIR CONDITIONING

K. PLUMBING & SANITARY INSTALLATION (PROVISIONAL)

TOTAL MATERIALS COST TZS

-
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Schedule of Labour



 GHARAMA ZA UFUNDI MATERNITY  - HOSPITAL YA WILAYA

Na. AINA YA KAZI BEI YA UFUNDI - Shs

A Msingi wa Jengo (Sub-structure)
1 Kusafisha eneo
2 Kuseti jengo
3 Uchimbaji wa msingi
4 Kufukia

Kufunga mbao
5 Pembezoni mwa jamvi
6 Pembezoni mwa nguzo
7 Kuondoa mbao

Kumwaga zege
8 Chini kwenye msingi  wa tofali
9 Chini kwenye msingi wa nguzo

10 katika nguzo ya awali
11 kwenye jamvi

12 Ujenzi wa tofali  (6062 pc's)

Mawe
13 Upangaji wa mawe na utandazaji wa DPM

14 Umwagiliaji wa maji
Jumla ndogo msingi wa jengo

B. Kunyanyua jengo (Super-structure)
1 Ujenzi wa tofali za kuta na uwekaji DPC (14,733PC'S)

Kufunga mbao katika:
2 Nguzo mlalo
3 Nguzo wima

Kusuka nondo katika:
4 Nguzo mlalo
5 Nguzo wima

Kumwaga zege katika:
6 Nguzo mlalo
7 Nguzo wima
8 Umwagiliaji wa maji

C. Kuezeka (Roof structure and covering)
Kuezeka na ufungaji wa gata

Jumla ndogo kunyanyua jengo
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 GHARAMA ZA UFUNDI MATERNITY  - HOSPITAL YA WILAYA

Na. AINA YA KAZI BEI YA UFUNDI - Shs

D. Milango
1 Kufitisha fremu za milango
2 Kufitisha shata za milango pamoja na vitasa
3 Upakaji wa Varnishi  katika milango na fremu

E. Umaliziaji (Finishing)
Upigaji wa lipu pamoja na kutengeneza koplo:

1 Nje ya jengo
2 Ndani ya jengo

Sakafu
3 Uwekaji wa sakafu ya kupokea vigae (beds)
4 Uwekaji wa vigae pamoja na grauti katika sakafu (floor tiles) -

Dali:
6 Ufungaji wa mbao za dali (Brandering)
7 Uwekaji wa dali na mikanda ya gypsum
8 Uwekaji wa dali ya pvc kuzunguka nyumba kwa nje

9 Uwekaji wa vigae  katika kuta na upakaji grout
Jumla ndogo umaliziaji(finishing)

F. Rangi na Mapambo (Painting & Decoration)

Kupaka rangi mikono mitatu pamoja na skimming katika:
1 Kuta za nje
2 Kuta za ndani
3 Dali

Kupaka rangi mikono mitatu katika:
5 Msingi wa nyumba
6 Grill za milango na madirisha

Jumla ndogo Rangi na mapambo

G. Umeme (Electrical installation)

1 Usukaji wa umeme awamu ya kwanza - Conduit na Box

2 Usukaji wa umeme awamu ya pili (2nd fix)-fittings
Jumla ndogo Umeme
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 GHARAMA ZA UFUNDI MATERNITY  - HOSPITAL YA WILAYA

Na. AINA YA KAZI BEI YA UFUNDI - Shs

H. Mifumo ya maji safi na taka (Water Supply and Sewage system)

1 Ufungaji bomba  awamu ya kwanza (Kuchimbia bomba)

2 Ufungaji bomba awamu ya pili (2nd fix) -fittings
3 Ufungaji wa Mifumo ya maji ya mvua kwenda kwenye tanki

Jumla ndogo Mifumo ya maji safi na taka
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 GHARAMA ZA UFUNDI MATERNITY  - HOSPITAL YA WILAYA

MAJUMUISHO (SUMMARY)
Shs

A. Msingi wa Jengo (Sub-structure)

B. Kunyanyua jengo (Super-structure)

C. Kuezeka (Roof structure and covering)

D. Milango

E. Umaliziaji (Finishing)

F. Rangi na Mapambo (Painting & Decoration)

G. Umeme (Electrical installation)

H. Mifumo ya maji safi na taka (Water Supply and Sewage system)

JUMLA KUU Shs.

ANGALIZO:
Fundi anatakiwa kujaza hii fomu kwa kupitia mchoro wa jengo husika
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